BUILDING 1A SEISMIC CORRECTIONS VA PROJECT #654-336

VA SIERRA NEVADA HEALTH CARE SYSTEM VA CONTRACT #VA 261-P-0888

RBB PROJECT #1013700 SOLICITATION #: VA261-12-R-0544

SECTION 01 45 29
TESTING LABORATORY SERVICES

PART 1 - GENERAL
1.1 DESCRIPTION:

This section specifies materials testing activities and inspection
services required during project construction to be provided by a
Testing Laboratory retained by the Contractor Affairs.

1.2 APPLICABLE PUBLICATIONS:

A.

The publications listed below form a part of this specification to the

extent referenced. The publications are referred to in the text by the

basic designation only.

American Association of State Highway and Transportation Officials

(AASHTO) :

T27=06. ¢ i e e e e Sieve Analysis of Fine and Coarse Aggregates

T96-02 (R2006) «.v.ev.unv... Resistance to Degradation of Small-Size Coarse
Aggregate by Abrasion and Impact in the Los
Angeles Machine

T99-01 (R2004) .......... The Moisture-Density Relations of Soils Using a
2.5 Kg (5.5 1b.) Rammer and a 305 mm (12 in.)
Drop

T104-99 (R2003)......... Soundness of Aggregate by Use of Sodium Sulfate
or Magnesium Sulfate

T180-01 (R2004)......... Moisture-Density Relations of Soils using a 4.54
kg (10 1lb.) Rammer and a 457 mm (18 in.) Drop

T191-02(R2006) v e v e v ev... Density of Soil In-Place by the Sand-Cone Method

American Society for Testing and Materials (ASTM) :

A325-06. . it Structural Bolts, Steel, Heat Treated, 120/105
ksi Minimum Tensile Strength

A370-07 ... Definitions for Mechanical Testing of Steel
Products

A416/RA416M-06. ... vun. Steel Strand, Uncoated Seven-Wire for
Prestressed Concrete

A490-06. ..t nennnn Heat Treated Steel Structural Bolts, 150 ksi
Minimum Tensile Strength

C31/C31IM-06...cvveueenen.. Making and Curing Concrete Test Specimens in the
Field

C33-03. .ttt Concrete Aggregates

C39/C39M-05............. Compressive Strength of Cylindrical Concrete
Specimens

C109/C109M-05........... Compressive Strength of Hydraulic Cement Mortars

Cl38-07 .. iiinnnn. Unit Weight, Yield, and Air Content
(Gravimetric) of Concrete

Cl40-07. v, Sampling and Testing Concrete Masonry Units and
Related Units

Cl43/C1l43M-05...... ... Slump of Hydraulic Cement Concrete

Cl72=-07 . eiiineneennnns Sampling Freshly Mixed Concrete

Cl73-07 . iiiiiiiiiine.. Air Content of freshly Mixed Concrete by the
Volumetric Method

C330-05. ... Lightweight Aggregates for Structural Concrete

C567-05. ... Density Structural Lightweight Concrete

C780-07 ... Pre-construction and Construction Evaluation of
Mortars for Plain and Reinforced Unit Masonry

Cl019-08. ... Sampling and Testing Grout

C1064/C1064M-05......... Freshly Mixed Portland Cement Concrete

ClO077-06..ciieeeeenenn. Laboratories Testing Concrete and Concrete

Aggregates for Use in Construction and Criteria
for Laboratory Evaluation
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Cl314-07 .. iieeeeeenenn. Compressive Strength of Masonry Prisms

D698-07 ettt iii i e Laboratory Compaction Characteristics of Soil
Using Standard Effort

D1143-07 e i e i eennnn. Piles Under Static Axial Compressive Load

D1188-07 .t eeieeeeennn. Bulk Specific Gravity and Density of Compacted
Bituminous Mixtures Using Paraffin-Coated
Specimens

D1556-07 .. iiieennnn. Density and Unit Weight of Soil in Place by the
Sand-Cone Method

D1557-07 .. eieeennenn. Laboratory Compaction Characteristics of Soil
Using Modified Effort

D2166-06. . cueeeeennnenn. Unconfined Compressive Strength of Cohesive Soil

D2167-94 (R2001) ..o v v a ... Density and Unit Weight of Soil in Place by the
Rubber Balloon Method

D2216-05. .. ... Laboratory Determination of Water (Moisture)
Content of Soil and Rock by Mass

D2922-05. ... Density of soil and Soil-Aggregate in Place by
Nuclear Methods (Shallow Depth)

D2974-07 . v i i ie e ie e Moisture, Ash, and Organic Matter of Peat and
Other Organic Soils

D3666-(2002) .o oo Minimum Requirements for Agencies Testing and
Inspection Bituminous Paving Materials

D3740-07 . eeeeeeeeeno.. Minimum Requirements for Agencies Engaged in the
Testing and Inspecting Road and Paving Material

R O Radiographic Testing

E164-03. .. ..., Ultrasonic Contact Examination of Weldments

E329-07 i iiiiii... Agencies Engaged in Construction Inspection
and/or Testing

E543-06. ..., Agencies Performing Non-Destructive Testing

E605-93(R2006) .. ... ..... Thickness and Density of Sprayed Fire-Resistive
Material (SFRM) Applied to Structural Members

E709-(2001) ..o v i ... Guide for Magnetic Particle Examination

E1155-96 (R2008) .. ... .... Determining FF Floor Flatness and FL Floor

D.

Levelness Numbers
American Welding Society (AWS):
Dl1.1-07..eiiiiieneennnnns Structural Welding Code-Steel

1.3 REQUIREMENTS:

A.

Accreditation Requirements: Construction materials testing laboratories
must be accredited by a laboratory accreditation authority and will be
required to submit a copy of the Certificate of Accreditation and Scope
of Accreditation. The laboratory’s scope of accreditation must include
the appropriate ASTM standards (i.e.; E 329, C 1077, D 3666, D3740, A
880, E 543) listed in the technical sections of the specifications.
Laboratories engaged in Hazardous Materials Testing shall meet the
requirements of OSHA and EPA. The policy applies to the specific
laboratory performing the actual testing, not just the “Corporate
Office.”

Inspection and Testing: Testing laboratory shall inspect materials and
workmanship and perform tests described herein and additional tests
requested by Resident Engineer. When it appears materials furnished, or
work performed by Contractor fail to meet construction contract
requirements, Testing Laboratory shall direct attention of Resident
Engineer to such failure.

Written Reports: Testing laboratory shall submit test reports to
Resident Engineer, Contractor, unless other arrangements are agreed to
in writing by the Resident Engineer. Submit reports of tests that fail
to meet construction contract requirements on colored paper.

Verbal Reports: Give verbal notification to Resident Engineer
immediately of any irregularity.
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PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION

3.1 EARTHWORK:

General: The Testing Laboratory shall provide qualified personnel,

materials, equipment, and transportation as required to perform the
services identified/required herein, within the agreed to schedule

and/or time frame. The work to be performed shall be as identified

herein and shall include but not be limited to the following:

A.

1.

3.

Observe fill and subgrades during proof-rolling to evaluate
suitability of surface material to receive fill or base course.
Provide recommendations to the Resident Engineer regarding
suitability or unsuitability of areas where proof-rolling was
observed. Where unsuitable results are observed, witness excavation
of unsuitable material and recommend to Resident Engineer extent of
removal and replacement of unsuitable materials and observe proof-
rolling of replaced areas until satisfactory results are obtained.
Provide full time observation of fill placement and compaction and
field density testing in building areas and provide full time
observation of fill placement and compaction and field density
testing in pavement areas to verify that earthwork compaction
obtained is in accordance with contract documents.

Provide supervised geotechnical technician to inspect excavation,
subsurface preparation, and backfill for structural fill.

Testing Compaction:

1.

Determine maximum density and optimum moisture content for each type
of £fill, backfill and subgrade material used, in compliance with
AASHTO T99/T180 Method A , ASTM D1557 Method A, ASTM D698 and/or ASTM
D1557.

Make field density tests in accordance with the primary testing

method following ASTM D2922 AASHTO T238 wherever possible. Field

density tests utilizing ASTM D1556, or ASTM D2167 shall be utilized
on a case by case basis only if there are problems with the validity
of the results from the primary method due to specific site field
conditions. Should the testing laboratory propose these alternative
methods, they should provide satisfactory explanation to the Resident

Engineer before the tests are conducted.

a. Building Slab Subgrade: At least one test of subgrade for every
185 m? (2000 square feet) of building slab, but in no case fewer
than three tests. In each compacted fill layer, perform one test
for every 185 m? (2000 square feet) of overlaying building slab,
but in no case fewer than three tests.

b. Foundation Wall Backfill: One test per 30 m (100 feet) of each
layer of compacted fill but in no case fewer than two tests.

c. Pavement Subgrade: One test for each 335 m? (400 square yards),
but in no case fewer than two tests.

d. Curb, Gutter, and Sidewalk: One test for each 90 m (300 feet), but
in no case fewer than two tests.

e. Trenches: One test at maximum 30 m (100 foot) intervals per 1200
mm (4 foot) of vertical 1lift and at changes in required density,
but in no case fewer than two tests.

f. Footing Subgrade: At least one test for each layer of soil on
which footings will be placed. Subsequent verification and
approval of each footing subgrade may be based on a visual
comparison of each subgrade with related tested subgrade when
acceptable to Resident Engineer. In each compacted fill layer
below wall footings, perform one field density test for every 30 m
(100 feet) of wall. Verify subgrade is level, all loose or
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disturbed soils have been removed, and correlate actual soil
conditions observed with those indicated by test borings.

C. Testing for Footing Bearing Capacity: Evaluate if suitable bearing
capacity material is encountered in footing subgrade.

D. Testing Materials: Test suitability of on-site and off-site borrow as
directed by Resident Engineer.

3.4 LANDSCAPING:

A. Test topsoil for organic materials, pH, phosphate, potash content, and
gradation of particles.

1. Test for organic material by using ASTM D2974.

2. Determine percent of silt, sand, clay, and foreign materials such as
rock, roots, and vegetation.

B. Submit laboratory test report of topsoil to Resident Engineer.

3.5 ASPHALT CONCRETE PAVING:

A. Aggregate Base Course:

1. Determine maximum density and optimum moisture content for aggregate
base material in accordance with ASTM D1557, Method D

2. Make a minimum of three field density tests on each day's final
compaction on each aggregate course in accordance with ASTM D1556.

3. Sample and test aggregate as necessary to insure compliance with
specification requirements for gradation, wear, and soundness as
specified in the applicable state highway standards and
specifications.

B. Asphalt Concrete:

1. Aggregate: Sample and test aggregates in stock pile and hot-bins as
necessary to insure compliance with specification requirements for
gradation (AASHTO T27), wear (AASHTO T96), and soundness (AASHTO
T104) .

2. Temperature: Check temperature of each load of asphalt concrete at
mixing plant and at site of paving operation.

3. Density: Make a minimum of two field density tests in accordance with
ASTM D1188 of asphalt base and surface course for each day's paving
operation.

3.6 SITE WORK CONCRETE:
Test site work concrete including materials for concrete as required in
Article CONCRETE of this section.

3.7 POST-TENSIONING OF CONCRETE:

A. Inspection Prior to Concreting: Inspect tendons, drape of tendons, and
anchorage components for compliance prior to concreting.

B. Concrete Testing: As required in Article, CONCRETE of this section
except make three test cylinders representing each area to be tensioned
and cylinders shall be cured in same manner as concrete they represent.
Make compression test prior to determining minimum specified strength
required for post-tensioning.

C. Post-tensioning: Witness post-tensioning operation and record actual
gauge pressures and elongations applied to each tendon.

D. Submit reports in quadruplicate of the following:

1. Inspection of placement and post-tensioning of all tendons.

2. Size, number, location, and drape of tendons.

3. Calculated elongations, based upon the length, modulus of elasticity,
and cross-sectional area of the tendons used.

4. Actual field elongations. Check elongation of tendons within ranges

established by manufacturer.

Calculated gauge pressure and jacking force applied to each tendon.
Actual gauge pressures and jacking force applied to each tendon.
Required concrete strength at time of jacking.

Actual concrete strength at time of jacking.

o J oy U
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9. Do not cut or cover the tendon ends until the Contractor receives the

Resident Engineer’s written approval of the post-tensioning records.

3.8 CONCRETE:
A. Batch Plant Inspection and Materials Testing:

1.

Perform continuous batch plant inspection until concrete quality is
established to satisfaction of Resident Engineer with concurrence of
Contracting Officer and perform periodic inspections thereafter as
determined by Resident Engineer.

Periodically inspect and test batch proportioning equipment for
accuracy and report deficiencies to Resident Engineer.

Sample and test mix ingredients as necessary to insure compliance
with specifications.

Sample and test aggregates daily and as necessary for moisture
content. Test the dry rodded weight of the coarse aggregate whenever
a sieve analysis is made, and when it appears there has been a change
in the aggregate.

Certify, in duplicate, ingredients and proportions and amounts of
ingredients in concrete conform to approved trial mixes. When
concrete is batched or mixed off immediate building site, certify (by
signing, initialing or stamping thereon) on delivery slips
(duplicate) that ingredients in truck-load mixes conform to
proportions of aggregate weight, cement factor, and water-cement
ratio of approved trial mixes.

B. Field Inspection and Materials Testing:

1.

2.

Provide a technician at site of placement at all times to perform
concrete sampling and testing.

Review the delivery tickets of the ready-mix concrete trucks arriving
on-site. Notify the Contractor if the concrete cannot be placed
within the specified time limits or if the type of concrete delivered
is incorrect. Reject any loads that do not comply with the
Specification requirements. Rejected loads are to be removed from the
site at the Contractor’s expense. Any rejected concrete that is
placed will be subject to removal.

Take concrete samples at point of placement in accordance with ASTM
Cl72. Mold and cure compression test cylinders in accordance with
ASTM C31. Make at least three cylinders for each 40 m’ (50 cubic
yards) or less of each concrete type, and at least three cylinders
for any one day's pour for each concrete type. After good concrete
quality control has been established and maintained as determined by
Resident Engineer make three cylinders for each 80 m’ (100 cubic
yards) or less of each concrete type, and at least three cylinders
from any one day's pour for each concrete type. Label each cylinder
with an identification number. Resident Engineer may require
additional cylinders to be molded and cured under job conditions.
Perform slump tests in accordance with ASTM Cl143. Test the first
truck each day, and every time test cylinders are made. Test pumped
concrete at the hopper and at the discharge end of the hose at the
beginning of each day’s pumping operations to determine change in
slump.

Determine the air content of concrete per ASTM Cl73. For concrete
required to be air-entrained, test the first truck and every 20 m
(25 cubic yards) thereafter each day. For concrete not required to be
air-entrained, test every 80 m® (100 cubic yards) at random. For
pumped concrete, initially test concrete at both the hopper and the
discharge end of the hose to determine change in air content.

If slump or air content fall outside specified limits, make another
test immediately from another portion of same batch.

3
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11.

12.

13.

14.

15.

16.

17.

18.

19.

Perform unit weight tests in compliance with ASTM C138 for normal
weight concrete and ASTM C567 for lightweight concrete. Test the
first truck and each time cylinders are made.

Notify laboratory technician at batch plant of mix irregularities and
request materials and proportioning check.

Verify that specified mixing has been accomplished.

. Environmental Conditions: Determine the temperature per ASTM C1064

for each truckload of concrete during hot weather and cold weather

concreting operations:

a. When ambient air temperature falls below 4.4 degrees C (40 degrees
F), record maximum and minimum air temperatures in each 24 hour
period; record air temperature inside protective enclosure; record
minimum temperature of surface of hardened concrete.

b. When ambient air temperature rises above 29.4 degrees C (85
degrees F), record maximum and minimum air temperature in each 24
hour period; record minimum relative humidity; record maximum wind
velocity; record maximum temperature of surface of hardened
concrete.

Inspect the reinforcing steel placement, including bar size, bar

spacing, top and bottom concrete cover, proper tie into the chairs,

and grade of steel prior to concrete placement. Submit detailed
report of observations.

Observe conveying, placement, and consolidation of concrete for

conformance to specifications.

Observe condition of formed surfaces upon removal of formwork prior

to repair of surface defects and observe repair of surface defects.

Observe curing procedures for conformance with specifications, record

dates of concrete placement, start of preliminary curing, start of

final curing, end of curing period.

Observe preparations for placement of concrete:

a. Inspect handling, conveying, and placing equipment, inspect
vibrating and compaction equipment.

b. Inspect preparation of construction, expansion, and isolation
joints.

Observe preparations for protection from hot weather, cold weather,

sun, and rain, and preparations for curing.

Observe concrete mixing:

a. Monitor and record amount of water added at project site.

b. Observe minimum and maximum mixing times.

Measure concrete flatwork for levelness and flatness as follows:

a. Perform Floor Tolerance Measurements Fr and F; in accordance with
ASTM E1155. Calculate the actual overall F- numbers using the
inferior/superior area method.

b. Perform all floor tolerance measurements within 48 hours after
slab installation and prior to removal of shoring and formwork.

c. Provide the Contractor and the Resident Engineer with the results
of all profile tests, including a running tabulation of the
overall Frp and F; values for all slabs installed to date, within
72 hours after each slab installation.

Other inspections:

a. Grouting under base plates.

b. Grouting anchor bolts and reinforcing steel in hardened concrete.

C. Laboratory Tests of Field Samples:

1.

Test compression test cylinders for strength in accordance with ASTM
C39. For each test series, test one cylinder at 7 days and one
cylinder at 28 days. Use remaining cylinder as a spare tested as
directed by Resident Engineer. Compile laboratory test reports as
follows: Compressive strength test shall be result of one cylinder,
except when one cylinder shows evidence of improper sampling, molding
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C.

D.

or testing, in which case it shall be discarded and strength of spare
cylinder shall be used.

2. Make weight tests of hardened lightweight structural concrete in
accordance with ASTM C567.

3. Furnish certified compression test reports (duplicate) to Resident
Engineer. In test report, indicate the following information:

a. Cylinder identification number and date cast.

b. Specific location at which test samples were taken.

c. Type of concrete, slump, and percent air.

d. Compressive strength of concrete in MPa (psi).

e. Weight of lightweight structural concrete in kg/m’® (pounds per
cubic feet).

f. Weather conditions during placing.

g. Temperature of concrete in each test cylinder when test cylinder
was molded.

h. Maximum and minimum ambient temperature during placing.

i. Ambient temperature when concrete sample in test cylinder was

taken.

j. Date delivered to laboratory and date tested.
Review mill test reports furnished by Contractor.
Make one tensile and one bend test in accordance with ASTM A370 from
each pair of samples obtained.
Written report shall include, in addition to test results, heat number,
manufacturer, type and grade of steel, and bar size.
Perform tension tests of mechanical and welded splices in accordance
with ASTM A370.

3.10 PRESTRESSED CONCRETE:

A.

C.

D.

Inspection at Plant: Forms, placement and concrete cover of reinforcing
steel and tendons, placement and finishing of concrete, and tensioning
of tendons.

Concrete Testing: Test concrete including materials for concrete
required in Article, CONCRETE of this section, except make two test
cylinders for each day's production of each strength of concrete
produced.

Test tendons for conformance with ASTM A416 and furnish report to
Resident Engineer.

Inspect members to insure that specification requirements for curing and
finishes have been met.

3.11 ARCHITECTURAL PRECAST CONCRETE:

A.

B.

C.

Inspection at Plant: Forms, placement of reinforcing steel, concrete
cover, and placement and finishing of concrete.

Concrete Testing: Test concrete including materials for concrete as
required in Article CONCRETE of this section, except make two test
cylinders for each day's production of each strength of concrete
produced.

Inspect members to insure specification requirements for curing and
finishes have been met.

3.12 MASONRY:

A.

B.

Mortar Tests:
1. Laboratory compressive strength test:
a. Comply with ASTM C780.
b. Obtain samples during or immediately after discharge from batch
mixer.
c. Furnish molds with 50 mm (2 inch), 3 compartment gang cube.
d. Test one sample at 7 days and 2 samples at 28 days.
2. Two tests during first week of operation; one test per week after
initial test until masonry completion.
Grout Tests:
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1. Laboratory compressive strength test:

a. Comply with ASTM C1019.

b. Test one sample at 7 days and 2 samples at 28 days.

c. Perform test for each 230 m® (2500 square feet) of masonry.
Masonry Unit Tests:

1. Laboratory Compressive Strength Test:

a. Comply with ASTM C140.

b. Test 3 samples for each 460 m? (5000 square feet) of wall area.
Prism Tests: For each type of wall construction indicated, test masonry
prisms per ASTM C1314 for each 460 m? (5000 square feet) of wall area.
Prepare one set of prisms for testing at 7 days and one set for testing
at 28 days.

3.13 STRUCTURAL STEEL:

A.

General: Provide shop and field inspection and testing services to

certify structural steel work is done in accordance with contract

documents. Welding shall conform to AWS D1.1 Structural Welding Code.

Prefabrication Inspection:

1. Review design and shop detail drawings for size, length, type and
location of all welds to be made.

2. Approve welding procedure qualifications either by pre-qualification
or by witnessing qualifications tests.

3. Approve welder qualifications by certification or retesting.

4. Approve procedure for control of distortion and shrinkage stresses.

5. Approve procedures for welding in accordance with applicable sections
of AWS D1.1.

Fabrication and Erection:

1. Weld Inspection:

a. Inspect welding equipment for capacity, maintenance and working
condition.

b. Verify specified electrodes and handling and storage of electrodes
in accordance with AWS D1.1.

c. Inspect preparation and assembly of materials to be welded for
conformance with AWS D1.1.

d. Inspect preheating and interpass temperatures for conformance with
AWS D1.1.

e. Measure 25 percent of fillet welds.

f. Welding Magnetic Particle Testing: Test in accordance with ASTM
E709 for a minimum of:

1) 20 percent of all shear plate fillet welds at random, final
pass only.

2) 20 percent of all continuity plate and bracing gusset plate
fillet welds, at random, final pass only.

3) 100 percent of tension member fillet welds (i.e., hanger
connection plates and other similar connections) for root and
final passes.

4) 20 percent of length of built-up column member partial
penetration and fillet welds at random for root and final
passes.

5) 100 percent of length of built-up girder member partial
penetration and fillet welds for root and final passes.

g. Welding Ultrasonic Testing: Test in accordance with ASTM E164 and
AWS D1.1 for 100 percent of all full penetration welds, braced and
moment frame column splices, and a minimum of 20 percent of all
other partial penetration column splices, at random.

h. Welding Radiographic Testing: Test in accordance with ASTM E9%4,
and AWS D1.1 for 5 percent of all full penetration welds at
random.

i. Verify that correction of rejected welds are made in accordance
with AWS DI1.1.
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j. Testing and inspection do not relieve the Contractor of the
responsibility for providing materials and fabrication procedures
in compliance with the specified requirements.

2. Bolt Inspection:

a. Inspect high-strength bolted connections in accordance AISC
Specifications for Structural Joints Using ASTM A325 or A490
Bolts.

b. Slip-Critical Connections: Inspect 10 percent of bolts, but not
less than 2 bolts, selected at random in each connection in
accordance with AISC Specifications for Structural Joints Using
ASTM A325 or A490 Bolts. Inspect all bolts in connection when one
or more are rejected.

c. Fully Pre-tensioned Connections: Inspect 10 percent of bolts, but
not less than 2 bolts, selected at random in 25 percent of
connections in accordance with AISC Specification for Structural
Joints Using ASTM A325 or A490 Bolts. Inspect all bolts in
connection when one or more are rejected.

d. Bolts installed by turn-of-nut tightening may be inspected with
calibrated wrench when visual inspection was not performed during
tightening.

e. Snug Tight Connections: Inspect 10 percent of connections
verifying that plies of connected elements have been brought into
snug contact.

f. Inspect field erected assemblies; verify locations of structural
steel for plumbness, level, and alignment.

D. Submit inspection reports, record of welders and their certification,
and identification, and instances of noncompliance to Resident Engineer.

3.14 STEEL DECKING:

A. Provide field inspection of welds of metal deck to the supporting steel,
and testing services to insure steel decking has been installed in
accordance with contract documents and manufacturer’s requirements.

B. Qualification of Field Welding: Qualify welding processes and welding
operators in accordance with “Welder Qualification” procedures of AWS
Dl1.1. Refer to the “Plug Weld Qualification Procedure” in Part 3 “Field
Quality Control.”

C. Submit inspection reports, certification, and instances of noncompliance
to Resident Engineer.

3.15 SHEAR CONNECTOR STUDS:

A. Provide field inspection and testing services required by AWS D.1 to
insure shear connector studs have been installed in accordance with
contract documents.

B. Tests: Test 20 percent of headed studs for fastening strength in
accordance with AWS D1.1.

C. Submit inspection reports, certification, and instances of noncompliance
to Resident Engineer.

3.16 SPRAYED-ON FIREPROOFING:

A. Provide field inspection and testing services to certify sprayed-on
fireproofing has been applied in accordance with contract documents.

B. Obtain a copy of approved submittals from Resident Engineer.

C. Use approved installation in test areas as criteria for inspection of
work.

D. Test sprayed-on fireproofing for thickness and density in accordance
with ASTM E605.

1. Thickness gauge specified in ASTM E605 may be modified for pole
extension so that overhead sprayed material can be reached from
floor.

E. Location of test areas for field tests as follows:
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1. Thickness: Select one bay per floor, or one bay for each 930 m®
(10,000 square feet) of floor area, whichever provides for greater
number of tests. Take thickness determinations from each of following
locations: Metal deck, beam, and column.

2. Density: Take density determinations from each floor, or one test
from each 930 m® (10,000 square feet) of floor area, whichever
provides for greater number of tests, from each of the following
areas: Underside of metal deck, beam flanges, and beam web.

F. Submit inspection reports, certification, and instances of
noncompliance to Resident Engineer.

3.17 TYPE OF TEST:
Approximate
Number of
Tests
Required
A. Earthwork:
Laboratory Compaction Test, Soils:
(ASTM D1557
Field Density, Soils (AASHTO T191, T205, or T238)
Penetration Test, Soils
B. Landscaping:
Topsoil Test
C. Aggregate Base:
Laboratory Compaction, (ASTM D1557)
Aggregate, Base Course
Gradation (AASHTO T27)

Wear (AASHTO T96)

Soundness

(AASHTO T104)

Asphalt Concrete:
Field Density, (AASHTO T230)ASTM D1188

Gradation

Aggregate, Asphalt Concrete
(AASHTO T27)

Wear (AASHTO T96)

Soundness

(AASHTO T104)

E. Concrete:
Making and Curing Concrete Test Cylinders (ASTM C31)
Compressive Strength, Test Cylinders (ASTM C39)
Concrete Slump Test (ASTM C143)
Concrete Air Content Test (ASTM C173)
Unit Weight, Lightweight Concrete (ASTM C567)
Aggregate, Normal Weight:
Gradation (ASTM C33)
Deleterious Substances (ASTM C33)
Soundness (ASTM C33)
Abrasion (ASTM C33)
Aggregate, Lightweight
Gradation (ASTM C330)
Deleterious Substances (ASTM C330)
Unit Weight (ASTM C330)
Flatness and Levelness Readings (ASTM E1155) (number of days)
F. Reinforcing Steel:
Tensile Test (ASTM A370)
Bend Test (ASTM A370)
Mechanical Splice (ASTM A370)
Welded Splice Test (ASTM A370)
G. Prestressed Concrete:
Testing Strands (ASTM A416)
H. Masonry:
Making and Curing Test Cubes (ASTM C109)
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Compressive Strength, Test Cubes (ASTM C109)

Sampling and Testing Mortar, Comp. Strength (ASTM C780)

Sampling and Testing Grout, Comp. Strength (ASTM C1019)

Masonry Unit, Compressive Strength (ASTM C140)

Prism Tests (ASTM C1314)

I. Structural Steel:

Ultrasonic Testing of Welds (ASTM E164)

Magnetic Particle Testing of Welds (ASTM E709)

Radiographic Testing of Welds (ASTM E94)

J. Sprayed-On Fireproofing:
Thickness and Density Tests (ASTM E605) ... ..ttt nnn.
L. Technical Personnel: (Minimum months)

1. Technicians to perform tests and inspection listed above. Laboratory
will be equipped with concrete cylinder storage facilities,
compression machine, cube molds, proctor molds, balances, scales,
moisture ovens, slump cones, air meter, and all necessary equipment
for compaction control.

- --END - - -
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